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SECTION 01 23 00 - ALTERNATES

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes administrative and procedural requirements for alternates.

1.2 DEFINITIONS

A. Alternate: An amount proposed by bidders and stated on the Bid Form for certain work 
defined in the bidding requirements that may be added to or deducted from the base 
bid amount if the Owner decides to accept a corresponding change either in the 
amount of construction to be completed or in the products, materials, equipment, 
systems, or installation methods described in the Contract Documents.

1. Alternates described in this Section are part of the Work only if enumerated in the 
Agreement.

2. The cost or credit for each alternate is the net addition to or deduction from the 
Contract Sum to incorporate alternates into the Work. No other adjustments are 
made to the Contract Sum.

1.3 PROCEDURES

A. Coordination: Revise or adjust affected adjacent work as necessary to completely 
integrate work of the alternate into Project.

1. Include, as part of each alternate, miscellaneous devices, accessory objects, and 
similar items incidental to or required for a complete installation, whether or not 
indicated as part of alternate.

B. Execute accepted alternates under the same conditions as other Work of the Contract.

C. Schedule: A Part 3 "Schedule of Alternates" Article is included at the end of this 
Section. Specification Sections referenced in schedule contain requirements for 
materials necessary to achieve the work described under each alternate.

PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION

3.1 SCHEDULE OF ALTERNATES

A. Alternate No. 1: Steel fabricated Refuse Enclosure
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1. Base Bid: Provide construction of a refuse enclosure, constructed of 8x8x16 
CMU reinforced block, with gates, bollards, foundation and structural supports 
according to Sheet A002.

2. Alternate: Provide construction of the same refuse enclosure, fabricated with TS 
posts and unfinished steel sheets, screwed against steel posts, including 
foundation for posts, gates, bollards, and detailing according to Sheet A002.
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